

	CHHATTISGARH MINERAL DEVELOPMENT CORPORATION LIMITED (A Govt. of Chhattisgarh Undertaking)
	REGD.OFFICE: SECTOR 24, BLOCK NO. 07 A, THIRD FLOOR, ATAL NAGAR, NAVA RAIPUR (C.G.)-492015

E -Tender notice no. MSTC/RPR/ CHHATTISGARH MINERAL DEVELOPMENT CORPORATION LIMITED/3/Raipur/25-26/52791 dated 02.01.2026

Corrigendum. 01 issued on 19.01.2026 by the Managing Director, CMDC Limited to amend the tender are invited from experienced and financially sound parties for Selection of Agency for Raising Cum Marketing of Dolomite in Chhitapandariya Dolomite Mine, Sakti district, Chhattisgarh India. Project having an Area of 326.167 Ha. in Tehsil - Jaijapur, District – Sakti, Chhattisgarh dated 02.01.2026

S No	Clause Reference	As appearing in original Tender document	Revised Clause
1.	Chapter IV: Tender at Glance, Clause 2.2	The selected bidder shall reimburse CMDC for all costs incurred by CMDC related to preparation of mining plan & obtaining Environment Clearance including consultancy fees, statutory charges and related expenses.	To be read as: The selected bidder shall reimburse CMDC for all costs incurred by CMDC related to obtaining Environment Clearance including consultancy fees, statutory charges and related expenses.
2.	Chapter IV: Tender at Glance, Clause 11	The Bidder shall pay the EMD of Rs 13 Crore (Thirteen Crore Only) (as prescribed in the NIT) through online payment.	To be read as: The Bidder shall pay the EMD of Rs 2 Crore (Two Crore Only) (as prescribed in the NIT) through online payment.
3.	Chapter III: Schedule of Tender Process	Schedule of Tender Process	Please refer Annexure 1 for the revised schedule of the tender process.
4.	Chapter XII: Model Agreement, Clause 2.53	The agency shall take all necessary Forest clearances within 1.5 Years from date of signing of agreement. In case of failure to achieve clearances within 1.5 years, penalty of Rs 10,000 per week delay will be levied on the agency.	To be read as: The agency shall take all necessary Forest clearances within 2 years from date of signing of agreement. In case of failure to achieve clearances within 2 years, penalty of Rs 10,000 per week delay will be levied on the agency. However, MD (CMDC) reserves the right to provide waiver of penalty or extension of 1 year (max.).

Annexure 1: REVISED SCHEDULE OF THE TENDER PROCESS

S.No.	Event Description	Date
1.	Commencement of downloading of Tender Document from the website of MSTC against the payment of cost of tender document	02.01.2026
2.	Last date of downloading and purchase of Tender Document from the website of MSTC	09.02.2026 up to 3:00 P.M.
3.	Start of site inspection	03.01.2026
4.	End of site inspection	20.01.2026
5.	Last date for receiving queries from Bidders	13.01.2026
6.	Pre-bid meeting	15.01.2026 at 02:00P.M.
7.	Last date for responses to queries of Bidders	20.01.2026
8.	Last date for submission of EMD	09.02.2026 up to 3:00 P.M.
9.	Start of submission of online bid for Technical Bid and Base Price Offer	21.01.2026
10.	Close of submission of online bid (Technical Bid and Base Price Offer) as well as for submission of physical copies (Original copies of Technical Bid only)	09.02.2026 up to 3:00 P.M.
11.	Opening of the Technical Bid(s).	09.02.2026 up to 4:00 P.M.
12.	Start date for examination of the Technical Bid(s).	10.02.2026
13.	Announcement of the Eligible Bidders	To be communicated later
14.	Opening of Base Price Offer of Eligible Bidders	To be communicated later
15.	Conduct of online Forward bidding for the Shortlisted Bidders	To be communicated later
16.	Intimation to the Successful Bidder	To be communicated later
17.	Execution of the Agreement between the Successful Bidder and CMDC	To be communicated later

* Any change in the timeline or corrigendum related to the Tender Document will be communicated through an addendum to the Tender Document. Such notice/communication will be available on MSTC portal and CMDC website only. Bidders are advised to check MSTC portal and CMDC website regularly for any updates. All such communication will be forming part of tender.